ADDENDUM NO. 3

CITY OF HIALEAH
DEPARTMENT OF PUBLIC WORKS
3700 W 4 AVE
HIALEAH, FLORIDA

February 19, 2015

TO ALL CONCERNED

The original Contract Documents, for the Project entitted CITY OF HIALEAH — PUBLIC WORKS
COMPLEX-PARKING LOT-PAVING, DRAINAGE AND SITE LIGHTING-BID# 2014/15-3230-00-024
is hereby amended as noted in this Addendum No. 3.

This Addendum No. 3 consists of 2 Typed Pages, 0 Sketch, 2 Attachments, 0 Specifications and 0 Drawing.
All other items and conditions of the original Contract Documents shall remain unchanged. This Addendum

~ shall become a part of the Contract I)chine/ms;\/
"Approved for issue: / Date: February 19, 2015

Vicenfe Rodriguez — Dir@ér

ACKNOWLEDGEMENT

Receipt of this Addendum No. 3 shall be acknowledged in the space provided on the ADDENDUM RECEIPT
FORM (ARF) (copy attached) now a part of the Contract Documents and to be faxed immediately to City of
Hialeah @ (305) 687-2642 and submitted with sealed bids.

RESPONSE TO RFT’S FROM BENSON ELECTRIC INC. DATED 2/18/15: -

1. There is one pole that is @ 10" height, can you provide the cut sheet for ihis pole? All cut sheets for the
poles are 25" height.
Use 25’ height pole in lieu of 10° high pole.

2. Can you provide a cut sheet for fixture "E" 7 this is on the 10" height pole.
Use the saxme fixture that will be installed on the 25 poles.

3. The sketch you provided shows the locations of existing stub outs, however does not indicate where they
~ go back to, example : Which conduit(s) go to which panel.
All existing underground conduits terminate in an existing gutter inside of the electrical room. The
electrical contractor will need to install conduit and wiring from the existing guiter to panel BB.
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4, Would need to know which location goes back to the panel "BB" we need to feed these new site lights.
Would think it would be on as builts from previous contractor.
All existing underground conduits terminate in an existing gutter inside of the electrical room. The
electrical contractor will need to install conduit and wiring from the existing gutter to panel BB.

RESPONSE TO RFI’S FROM RP UTIEITY AN}) EXCAVATION, CORP. DATED 2/19/15:

5 Based on the Drawings, there are water and sewer work to be done, In the Proposal and Phase of work 1
does not demonstrate any tasks need to be done.
The engineering contractor will be responsible for the water and sewer scope of work for phases 3
and 4. See attached revised proposal and summary of work.

6. The work that I'm doing, is it going to be in one phase or all phases?
The complete scope of work for phases 3 and 4 will be completed in a single phase.

PAGE2O0F 2
END OF ADDENDUM No. 3




ADDENDUM RECEIPT FORM

CITY OF HIALEAH
PUBLIC WORKS COMPLEX
3700 W 4 AVE
HIALEAH, FLORIDA

CONTRACTOR’S NAME

ADDRESS
PHONE NO FAXNO
CONTACT NAME E-MAIL

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING
AND DATING BELOW: (COPY OF THIS FORM MUST BE FAXED AND IMMEDIATELY TO CITY

of HIALEAH @ (305) 687-2642

ADDENDUM SIGNATURE DATE

3

PUBLIC WORKS COMPLEX-PARKING LOT
PAVING, DRAINAGE AND SITE LIGHTING
BID #:2014/2015-3230-000-024

ARF




CITY of HIALEAN
PUBLIC WORK COMPLEX

PARKING LOT-PAVING, DRAINAGE AND SITE LIGHTING

SUMMARY OF WORK

Responsibilities of the engineering contractor are as follows:

Installation of the drainage system in the new parking lot including connections to the building’s
rain water leaders, construction of the parking lot including preparation of sub-grade, lime-rock
base, sidewalks, curbs, gutters, asphalt, signs, pavement markings, site lighting system, more

specifically:
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Shop Drawings and Submittals

Selective Demolition

All Permits and fees (Public Works/City/State/HRS)

Protection of existing drains during the construction process.

Dewatering, if required by the work.

Supply and Install the Drainage System as per “Paving & Drainage” plans

Water and Sewer systems (phases 3 & 4 only)

Provide and install new fire hydrants as per plans

Engineering & Surveying

Final as-built survey

Prepare subgrade

Supply and Install the limerock base.

Install Concrete Curbs & gutters

Install Concrete walkways, entrances & sidewalks within property limits

Install Pavement markings, wheel stops (bumpers) and signs

Install ADA ramps and detectable warning

Provide and install the site lighting system inclading bases, poles and fixtures. The electrical
subcontractor will need to provide signed and sealed electrical drawings and submit

them to the building department for permitting.

Provide and install irrigation sleeves connecting all green areas (min. 4” pvc)

Grade all green areas and prepare for topsoil.

Supply and Install topsoil and fine grade all green areas/prepare for sod with 80/20 mix
Contractor is to install all sidewalks.

Contractor needs to allow sufficient time for the electrician to install all underground
piping for site lighting.

Provide all concrete curbs as per plans and specifications.

Supply all Labor and Equipment necessary to perform all work, including deliveries and

distribution of materials.

Clean up and Debris removal on a daily basis. City will back charge contractor for any
debris left on site that City need to clean.

Cutting and Patching as needed

Comply with OSHA Safety standards and FDOT standards

Protect the public right of way at all times during operations.




PROPOSAL(REVISED)

PUBLIC WORKS COMPLEX

PARKING LOT-PAVING, DRAINAGE AND SITE LIGHTING

BID NO. 2014/15-3230-00-024

BIDDER’S NAME:

ADDRESS:

PHONE NO: FAX NO:

AUTHORIZED REPRESENTATIVE:

TITLE SIGNATURE

PARKING LOT-PAVING DRAINAGE
AND SITE LIGHTING* $

*As per plans and specifications.

Phase of Work Days to Complete

PHASE 1

Shop Drawings

Engineering for Site Lighting

Permits

Mobilization

Drainage System (Catch Basins/French Drains)
Water and Sewer systems/Fire Hydrant
Prepare Subgrade

Irrigation sleeves

Limerock base {min.8”)

Concrete Curbs & gutters

Concrete walkways, entrances & sidewalks
Asphalt Paving

Pavement markings, wheel stops and signs
ADA detectable warning

Fine grade all green areas/prepare for sod with 80/20 mix topsoil
Site lighting (poles, bases and fixtures)

Total Duration

- 19 -




